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THIS AGREEMENT is made this 27th July  2022 
 
 
BETWEEN: 
 
(1) THE GREATER LONDON AUTHORITY whose principal offices are at City 

Hall, The Queen’s Walk, London, SE1 2AA (the “Authority” or the “GLA”); and 
 
 
(2) THE LONDON BOROUGH OF CAMDEN whose principal office is at 5 

Pancras Square, London, N1C 4AG  (the “Recipient”) 
  

 
IT IS HEREBY AGREED THAT: 
 
 
1. Background 
 
1.1 The Recipient requested funding from the Authority and provided to the 

Authority a proposal for the use of such funding.  
 
1.2 Under its powers under Sections 30 and 34 of the Greater London Authority 

Act 1999 to do anything it considers will facilitate or which is conducive or 
incidental to the promotion of economic, social development and wealth 
creation in Greater London, the Authority wishes to assist the Recipient in its 
programme/project High Streets for All: Kilburn High Road by the provision of 
the GLA Funding to the Recipient.  
 

1.3 Designated Capital and Revenue Funding and Recipient’s Contribution  
The Recipient's statutory chief finance officer or other officer validly authorised 
to act on his or her behalf has certified that of the GLA funding: (a) one 
hundred and thirty-five thousand pounds sterling, (£135,000 ) will be used 
solely as a contribution to revenue expenditure; and (b) twenty thousand 
pounds , (£20,000) will be used solely as a contribution to capital expenditure, 
incurred in relation to the Project Objectives such certification being made on 
the basis that the Recipient’s determination of capital expenditure accords 
fully with all laws and best practice, is estimated to deliver benefits that will 
accrue over a period of 15 years on average and on the basis that it will be 
recorded in the Recipient’s accounts in this manner.  
 

 
1.4 The Recipient’s total costs of fulfilling the Project Objectives are two hundred 

and eight pounds sterling (£208,000), the Recipient has committed itself to 
meeting the Project Objectives and to using all reasonable endeavours to 
secure Additional Funding for use in meeting the Project Objectives (together 
the “Recipient’s Contribution”). 
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1.5 This Agreement sets out the terms and conditions upon which the Authority 

will make the funding available to the Recipient. 
 
1.6 The provision of the GLA Funding amounts to a conditional gift and is 

therefore not subject to VAT.  If, at any time, it is held by the UK government 
to be subject to VAT, then the Recipient agrees and acknowledges that the 
GLA Funding shall have included any and all applicable VAT.    

 
1.7 In this Agreement capitalised terms shall have the meaning prescribed to 

them in Clause 18. 
 

2. The Project Objectives 
 
2.1 The Recipient shall use the GLA Funding only to meet the Project Objectives 

in relation to the Project in accordance with this Agreement.  
 
2.2 The Recipient hereby warrants that it has sufficient resources, including 

competent and qualified personnel, financial resources, premises and other 
resources as necessary, to meet the Project Objectives fully in accordance 
with this Agreement. 

 
2.3 The Recipient shall: 
  

(a) promptly and efficiently deliver the Project Objectives and complete the 
Project fully in accordance with this Agreement; and  

 
(b) where the meeting of Project Objectives consists of the achievement of 

Milestones, notify the Authority in writing immediately upon becoming 
aware that any Milestones are unlikely to be achieved fully in 
accordance with this Agreement. 

 
3. Duration of Agreement and Funding Breakdown 
 
3.1 This Agreement shall commence on the date at the head of this Agreement 

and, subject to the provisions for early termination set out in this Agreement, 
shall continue in force until March 2023.  

 
4. Payment and Performance Monitoring Arrangements 
 
4.1 Subject to the Recipient complying with all of the terms of this Agreement, the 

Authority shall pay to the Recipient a sum not exceeding the GLA Funding, 
such payments to be made in accordance with Schedule 2 and this Clause 4.  

 
4.2 Where Project Objectives are to be met on a:  
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(a) Milestone basis, the provisions of Part A of Schedule 2 shall apply to, 
and govern the Recipient’s making of claims for and the Authority’s 
making of payments of GLA Funding; and/or           
 

(b) Project Output basis, the provisions of Part B of Schedule 2 shall apply 
to, and govern the Recipient’s making of claims for and the Authority’s 
making of payments of GLA Funding.         

 
4.3 The Recipient shall use all reasonable endeavours to secure income and/or 

additional funding for the Project from third parties (“Additional Funding”) 
providing written evidence of the same to the Authority with each Quarterly 
Monitoring Form. To the extent that Additional Funding is to be applied 
specifically toward any of the Project Objectives, the Authority may in its 
discretion reduce any further payments of the GLA Funding by an amount 
equivalent to that Additional Funding. 

 
4.4 Where this Agreement contains Milestones requiring the Recipient to 

undertake post-Project delivery monitoring and evaluation the Recipient shall 
do so, evaluating the impacts and outcomes of the Project in accordance (as 
a minimum) the self-evaluation template set out at Schedule 4.                         

 
4.5 The Recipient shall also make all documents of its Sub-Grantees, suppliers 

and sub-contractors available to the Authority upon demand and procure 
access to such persons for the Authority and/or its agents, contractors or 
servants at any time for inspection, visits, audit and scrutiny of the 
involvement of such persons in or about the Project and their respective 
contributions to the Recipient’s delivery of Milestones and/or Project Outputs. 

 
4.6 For the avoidance of doubt the Recipient hereby acknowledges that no further 

funding shall be provided in respect of such evaluation and warrants that the 
GLA Funding is sufficient in this regard.                         

 
5. Ineligible Expenditure 
 
5.1 Without prejudice to the fact that the Recipient must only use the GLA 

Funding for the purpose of meeting the Project Objectives, the Recipient must 
not use monies paid to it by the Authority under this Agreement for: 

 
(a) activities or objectives not listed in Schedules 1 or 2; 

 
(b) recoverable input VAT incurred;   

 
(c) any liability arising out of the Recipient’s negligence or breach of 

contract; 
 

(d) payments for unfair dismissal, constructive dismissal or redundancy to 
staff employed on fixed term contracts signed after June 1996, where 
this arises in respect of the expiry of that term without it being renewed; 
and/or 
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(e) the payment of any Ombudsman’s award or recommendation as 
regards compensation for maladministration. 

 
5.2 The list in Clause 5.1 is not exhaustive and other expenditure not listed in 

Clause 5.1 may also be ineligible for GLA Funding under the terms of this 
Agreement and various incorporated documents. The Recipient must consult 
the Authority if there is any doubt as to whether particular costs are eligible.   

 
6. Financial Accountability 
 
6.1 The Recipient must ensure that the requirements set out in this Agreement, 

and in any clarification or guidance issued from time to time by the Authority, 
are complied with.  In particular the Recipient shall: 

 
(a) agree in writing in advance with the Authority any changes to any of the 

Project Objectives, Milestones and/or Projects Outputs; 
    

(b) establish, implement and utilise effective monitoring and financial 
systems, so that as a minimum the costs funded by the GLA Funding 
can be clearly identified and the propriety and regularity of all payments 
and handling of the GLA Funding are ensured; 
 

(c)  notify the Authority of the monitoring and financial systems in place, 
and comply with the Authority’s reasonable requirements for these 
systems; 
 

(d)  notify the Authority immediately if any financial irregularity in the use of 
the GLA Funding is suspected, and indicate the steps being taken in 
response.  Irregularity means any fraud or other impropriety, 
mismanagement or use of funds for any purposes other than those 
approved; 
 

(e)  notify the Authority immediately if any other financial irregularity is 
suspected, and indicate the steps being taken in response; 
 

(f)  notify the Authority immediately if the Recipient is Insolvent, or if it has 
no reasonable prospect of avoiding becoming Insolvent in the future; 
 

(g) keep a record of all (i) Expenditure Incurred together with full 
supporting evidence including (without limitation) invoices clearly 
showing Expenditure Incurred on the Milestones and/or Project Outputs 
(or in the absence of such invoices, contract documents and 
transaction listings from the Recipient’s finance management system 
and certified as true and accurate records of such expenditure by the 
Recipient’s Chief Financial Officer); and (ii) Additional Funding received  
All evidence of Expenditure Incurred such as invoices, receipts, 
timesheets and other relevant documents must be supplied to the 
Authority (and any person nominated by the Authority) upon request 
and kept for at least 6 years after the end date of the Project. The 
Authority and any person nominated by the Authority has the right to 
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audit any and all such evidence at any time during the 6 years after the 
end date of the Project on giving reasonable notice (whether in writing 
or verbally) and at any reasonable time to inspect any aspect of the 
Recipient’s performance of the Project and the Recipient shall give all 
reasonable assistance to the Authority or its nominee in conducting 
such inspection, including making available documents and staff for 
interview; 
 

(h) make (complying always fully with the requirements of Data Protection 
Legislation) all relevant data, information and documents available and 
provide access at any time for: 

 
(i) inspection, visits and scrutiny of files by the Authority or any 

other public body undertaking an audit function (whether by itself 
or its contractors, servants and/or agents); and 
 

(ii) an external audit and review of the Project Objectives, 
Milestones and/or Project Outputs and of financial appraisal and 
monitoring systems; 

 
and cooperate fully with the Authority and/or anyone acting on their 
behalf or any other public body undertaking an audit function (whether 
by itself or its contractors, servants and/or agents) in this regard; and 

 
(i) retain and maintain data and systems required (in the reasonable 

opinion of the Authority) for the verification of the delivery of Project 
Objectives, Milestones and/or Project Outputs, providing the Authority 
with copies of and access to the same upon request; and 
 

(j) notify the Authority in writing of any change in the identity of the 
Recipient’s Representative. 

 
6.2 During its useful life no Capital Asset should be sold, charged, loaned or 

otherwise disposed of by the Recipient or cease to be used for the purposes 
of the Project without the prior written consent of the Authority which (if given) 
may be conditional on re-payment to the Authority of the relevant part of the 
GLA Funding and shall be subject to Clauses 6.5 and 6.6 below.  

 
6.3 The Recipient shall procure the maintenance of an insurance policy with an 

insurer of good repute for every Capital Asset which must cover loss or 
damage for the full replacement value of those Capital Assets and (for the 
avoidance of doubt) in the event of any loss of or damage to any Capital 
Asset the Authority shall not be obliged to pay for its replacement or repair.  

 
6.4 The Recipient shall keep a register of all Capital Assets which shall be 

accessible to the Authority, its agents and auditors upon request at all 
reasonable times. Where the GLA Funding is used for the purchase of a 
Capital Asset such item or items must be included on the register of Capital 
Assets and the register shall include (for each Capital Asset): 
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(a) the date of purchase; 
 

(b) a description sufficient to identify it; 
 

(c) the purchase price excluding recoverable VAT; 
 

(d) any third party interests or charges over the Capital Asset; 
 

(e) the location of the documentation showing the Recipient’s title to the 
Capital Asset; and  
 

(f) date of disposal and sale proceeds (net of VAT).                                     
 
6.5 Where a Capital Asset is disposed of (subject always to the Authority having 

consented to such a disposal being made) the Authority shall require the 
Recipient to reimburse the Authority with the actual or estimated open market 
value of the Capital Asset at the time of disposal less any necessary sale 
expenses reasonably incurred or where the Capital Asset was partly funded 
by the GLA Funding the Authority may require the reimbursement of the 
percentage of the net sale value which represents the initial GLA Funding 
contribution to the purchase. 

 
6.6 Unless otherwise agreed by the Authority all disposals of Capital Assets shall 

be at the best price reasonably obtainable based on an open market valuation 
evidenced in writing.                     

 
7. Breach of Conditions, Retention, Suspension, Withholding and 

Recovery of GLA Funding 
 

7.1 The Authority may at its absolute discretion reduce, suspend or withhold GLA 
Funding, or require all or part of the GLA Funding to be repaid and, at its 
option, terminate this Agreement by giving written notice to the Recipient (with 
such termination to take effect either immediately or at the end of such notice 
period as the GLA may stipulate), if: 

 
(a) the Recipient fails to apply the Recipient’s Contribution to the Project 

Objectives, Milestones and/or Project Outputs;  
 

(b) in the Authority’s opinion the Recipient fails to deliver or unsatisfactorily 
delivers the Project Objectives, Milestones and/or Project Outputs; 

 
(c)  there is a substantial change to the Project or the Project Objectives, 

Milestones and/or Project Outputs which the Authority has not 
approved, or any attempt is made to transfer or assign any rights, 
interests or obligations created under this Agreement or substitute any 
person in respect of any such rights, interests or obligations, without 
the prior consent in writing of the Authority; 
 

(d)  any information provided in the application for funding or in a claim for 
payment or in subsequent or supporting correspondence is found to be 
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incorrect or incomplete to an extent which the Authority reasonably 
considers to be material; 
 

(e)  the Recipient fails to comply with any of the terms and conditions set 
out in this Agreement; 
 

(f)  the composition, ownership or control of the Recipient changes, or the 
Recipient becomes Insolvent or is dissolved in any way; 
 

(g)  any other circumstances significantly affect the Recipient’s ability to 
deliver the Project and/or meet the Project Objectives, Milestones 
and/or Project Outputs or result in or are in the reasonable opinion of 
the Authority likely to lead to the Project and/or the meeting of the 
Project Objectives, Milestones and/or Project Outputs as approved not 
being completed; 

 
(h)  insufficient measures are taken by the Recipient to investigate and 

resolve any financial irregularity or the Authority reasonably concludes 
the GLA Funding is at risk of being misapplied;  

 
(i) the Recipient fails to comply with the Authority’s policies in place from time 

to time in place in undertaking activity pursuant to the Project  
 

(j) the Recipient fails to provide the Authority upon request with: 
 

(i) copy invoices clearly showing Expenditure Incurred on the 
Milestones and/or Project Outputs or in the absence of such 
invoices, contracts, documents and transaction listings from the 
Recipient’s finance management system and certified as true 
and accurate records of such expenditure by the Recipient’s 
Chief Financial Officer; or 
 

(ii) documentary evidence verifying (in the opinion of the Authority) 
the delivery of the Project Objectives, Milestones and/or Project 
Outputs; and/or       

 
(k) the acts or omissions of the Recipient, its contractors, agents, servants 

of any persons receiving grant funding from the Recipient might (in the 
opinion of the Authority) conflict with the objectives of the Authority, 
bring the Authority into disrepute or adversely affect the reputation of 
the Authority. 

 
7.2 The Recipient shall notify the Authority immediately and provide the Authority 

with a full written explanation, if any of the circumstances in Clause 7.1 above 
arise. 

 
7.3 If the Authority becomes entitled to exercise its rights under Clause 7.1, it may 

nevertheless decide not to exercise those rights, or not to exercise them to 
the fullest extent possible, or to delay in exercising those rights. Any decision 
not to exercise the Authority’s rights under Clause 7.1, or to exercise them 
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only partially or to delay in exercising them, may be made on conditions which 
will be notified to the Recipient provided always that any such decision by the 
Authority shall not prevent the subsequent enforcement of any subsequent 
breach of that provision, and shall not be deemed to be a waiver of any 
subsequent breach of that or any other provisions.   

 
7.4 The Authority may also in addition to but without prejudice to its rights under 

Clauses 7.1 to 7.3 (inclusive) and at its sole discretion terminate this 
Agreement at any time by giving one month’s  notice in writing to the 
Recipient. 

 
7.5 In the event that the Authority exercises its right to terminate this Agreement 

under:  
 

(a)  Clause 7.1:        
 

(i) the relationship of the parties shall cease and any rights granted 
under or pursuant to this Agreement shall cease to have effect 
save as (and to the extent) expressly provided for in this Clause 
7.5; 

 
(ii) any provision which expressly or by implication is intended to 

come into or remain in force on or after termination shall 
continue in full force and effect; 

 
(iii) the Recipient shall promptly return to the Authority or dispose of 

in accordance with the Authority’s instructions all information, 
other data and documents and copies thereof disclosed or 
supplied to the Recipient by the Authority pursuant to or in 
relation to this Agreement; and 

 
(iv) the Recipient shall repay to the Authority such amounts of the 

GLA Funding paid to the Recipient prior to termination as it 
deems appropriate;   
 

(b) Clause 7.4: 
  

(i) the provisions of Clause 7.5(a)(i) to (iii) shall apply; and    
 

(ii) the GLA shall pay the Recipient a pro-rated sum calculated by 
reference to Expenditure Incurred on or before the date on which 
notice is served under Clause 7.4 and for which it has yet to 
invoice the Authority provided always that the Recipient provides 
the Authority with an invoice for the same with all supporting 
documentation required by the GLA in accordance with Clause 4 
of this Agreement and Schedule 2.       

 

7.6 Where the Authority exercises its right to reduce, suspend or withhold GLA 
Funding, or requires all or part of the GLA Funding to be repaid pursuant to 
Clause 7.1, where the sums in question relate to GLA Funding paid in respect 
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of Project Outputs, the GLA Funding may be re-calculated based on the 
revised maximum number of Sustained Outcomes deemed achievable by the 
Authority (at its discretion) and multiplied by the Overall Unit Cost, regardless 
of the associated value of the volume of prior Project Outputs achieved at the 
date on which the GLA notifies the Recipient of its exercise of its Clause 7.1 
rights, provided always that the Authority reserves the right to apply an 
alternative methodology to re-calculate the GLA Funding amount.   

 
8. Procurement and Subsidy Control 
 
8.1 All procurement of works, equipment, goods and services shall be based on 

value for money and suitable skills and experience and conducted:  
 
(a) using a fair and transparent documented decision-making process 

taking account of public sector accountability and probity;    
 

(b) in accordance with all relevant law and policies including the Public 
Contracts Regulations 2015 and GLA Contracts and Funding Code. For 
the avoidance of doubt: 

 
(i) three or more written quotations must be sought in respect of 

purchases with values between £10,000.00 and £150,000.00 
(inclusive); and 
 

(ii) an advertised competitive tender exercise (in accordance with 
the Public Contracts Regulations 2015 where the thresholds 
therein are met/exceeded) must be conducted in respect of 
purchases with values exceeding £150,000.00; and     

 
(c) in accordance with government best practice relating to procurement 

practices and procedures.   
 
8.2 In accepting and disbursing the GLA Funding the Recipient shall comply with 

all Subsidy Control Rules and shall ensure that all requirements for such rules 
are met. 

 
8.3 In addition and without prejudice to the Recipient’s obligations under Clause 

8.2, unless otherwise notified by the Authority, the Recipient shall not: 
 
(a) accept the GLA Funding acting in the capacity of a Relevant Enterprise; 

nor 
 

(b) disburse the GLA Funding to a Relevant Enterprise, 
 

where such Assistance has a monetary (or equivalent) value exceeding the 
Subsidy Control Threshold.   
 

8.4 In order to prevent any single Relevant Enterprise receiving Assistance in 
excess of the Subsidy Control Threshold (whether under the Project or 
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otherwise from the Authority or any other public body or public source) the 
Recipient shall:  

 
(a) obtain a completed Subsidy Control Disclosure Form from the Relevant 

Enterprise before allowing it to participate in the Project, providing it 
with such Assistance; 
 

(b) only provide such Assistance to a Relevant Enterprise when satisfied 
that doing so will not raise the total amount of Assistance received by 
that Relevant Enterprise from the Authority or any other public body or 
public source above the Subsidy Control Threshold; 
 

(c) maintain copies of the Subsidy Control Disclosure Forms and 
information about the amount and nature of the Assistance provided for 
a period (in each and every case) of ten financial years after the date 
on which the Assistance is provided to the Relevant Enterprise in 
question; and  
 

(d) permit the Authority, its auditors and agents access to the Subsidy 
Control Disclosure Forms and to any other related records and 
information it considers necessary for assessing whether relevant 
Subsidy Control Rules have been complied with within ten (10) working 
days of a request for the same which the Authority may then disclose to 
the Department of Business, Energy and Industrial Strategy and/or any 
other public body who has statutory responsibility for Subsidy Control 
Rules.  

                                  

8.5 The Recipient shall notify the Authority when: 
 

(a) the value of Assistance provided under the Project to any single 
Relevant Enterprise reaches the Assistance Trigger Point; and 

 
(b) the Recipient envisages that the Relevant Enterprise’s continued 

participation is required in the Project.  
 
8.6 Following the Recipient notifying the Authority in accordance with Clause 8.5, 

the Authority may consider what measures need to be implemented to ensure 
that any further Assistance received by the Relevant Enterprise complies with 
Subsidy Control Rules, including (without limitation) directing the Recipient not 
to provide the Relevant Enterprise with any further Assistance. 

           
8.7 If the Authority directs it to do so the Recipient shall itself complete a Subsidy 

Control Disclosure Form in respect of any portion of the GLA Funding utilised 
by the Recipient that the Authority considers to be Assistance to the Recipient 
as a Relevant Enterprise and shall fully cooperate with the Authority in 
utilising any other applicable exemption or approval procedure to comply with 
the Subsidy Control Rules. 

 
8.8 The Authority reserves the right to vary the requirements relating to Subsidy 

Control Rules in line with changes to legislation from time to time. 
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8.9 The Authority may monitor the Recipient’s compliance with the requirements 

of this Clause 8 (where applicable) and for the avoidance of doubt any failure 
to comply with such requirements (where applicable) shall be deemed a 
breach of a material term or condition of this Agreement for the purposes of 
Clause 7.1(d). 

 
9. Publicity and Intellectual Property  
 
9.1 The Recipient shall ensure that, where appropriate, publicity is given to the 

Project and the fact that the Authority is financially supporting the Project. In 
acknowledging the contribution made by the Authority, the Recipient must 
comply with any guidance on publicity provided by the Authority and the 
Authority’s logos (in the form set out in Schedule 3) shall be used wherever 
possible. 

 
9.2 All publicity generated by the Recipient referring to the Mayor of London 

and/or the Authority including (without limitation) all press and media releases 
must be approved in writing at least two weeks in advance of any release of 
publicity material (in any form) by the Authority’s Representative. The 
Recipient shall also ensure that any proposals for any launch or other related 
publicity activity are approved in writing by the Authority at least one month 
before the date of such proposed launch or other related publicity activity.          

 
9.3 The Recipient shall ensure that it does not by its own actions or omissions, or 

those of its contractors or agents, harm the Authority’s reputation or bring the 
Authority into disrepute. 

 
9.4 If any part of the GLA Funding is used directly or indirectly to purchase or 

develop any Intellectual Property Rights then the Recipient shall take all 
necessary steps to protect such rights and hereby grants a perpetual, royalty-
free license to the Authority to use the same for the purposes related to, and 
connected with, policies, initiatives and campaigns, and related to, or 
connected with, the Authority’s discharge of its statutory duties and powers. 

 
10. Agency 
 
10.1 The Recipient is not and shall in no circumstances hold itself out as being the 

agent or partner of the Authority. 
 
10.2 The Recipient is not and shall in no circumstances hold itself out as being 

authorised to enter into any contract on behalf of the Authority, or in any other 
way to bind the Authority, to the performance, variation, release or discharge 
of any obligation or power or to make any statement on behalf of the Authority 
(unless approved in writing in advance). 

 
10.3 The employees of the Recipient are not, shall not hold themselves out to be, 

and shall not be held out by the Recipient as being, employees of the 
Authority for any purpose whatsoever. 

 



 

13 
Version – March 2021  

11. Amendment  
 
11.1 The Recipient understands that amendments to this Agreement may be 

necessary in accordance with instructions and guidance issued by the 
Authority. No amendment to this Agreement shall be effective unless it is in 
writing and signed by or on behalf of each of the parties hereto, but the 
Recipient shall comply with any formal procedures for amending agreements 
which the Authority may have in place from time to time, and shall not 
unreasonably withhold or delay its consent to any amendment proposed by 
the Authority. 

 
12. Review, Consultation and Final Report 
 
12.1 In preparation for each of the Review Meetings (as that term is defined in 

Clause 12.2), the Recipient shall, not less than 7 days before the date of the 
relevant Review Meeting, submit to the Authority a report detailing the 
Recipient’s activities in relation to meeting the Project Objectives, Milestones 
and/or Project Outputs. 

 
12.2 The Recipient and the Authority shall meet to review the progress of the 

Project and the meeting of the Project Objectives, Milestones and/or Project 
Outputs (“Review Meeting”) from time to time on a regular basis, at such 
times as agreed by the parties.  Review Meetings will be organised by the 
Authority. 

 
12.3 The agenda for the Review Meeting (which shall be attended by the 

Recipient’s Representative) shall be informed by the Recipient’s claims for 
payment and Quarterly Monitoring Forms and shall include but not be limited 
to: 

 
(a) the progress and delivery of the Project and Project Objectives, 

Milestones and/or Project Outputs against the Milestones, any risks 
which may have any cost, funding, programme delay or quality 
implications and/or which may affect the delivery of the Project 
Objectives, Milestones and/or Project Outputs or any part thereof fully 
in accordance with this Agreement and the action the Recipient 
proposes to take to prevent and/or mitigate such risks adversely 
affecting the Recipient’s ability to deliver the Project Objectives, 
Milestones and/or Project Outputs; 
 

(b) the amount of Additional Funding secured by the Recipient; 
 

(c) the Recipient’s proposals for publicising, branding and acknowledging 
the Authority’s funding of the Project; and 
 

(d) any revisions that may be necessary to the Project Objectives, 
Milestones and/or Project Outputs for whatever reason. 

 
12.4 Any variations to this Agreement that appear to be necessary as a result of a 

Review Meeting shall be made in accordance with Clause 11. 
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12.5 In addition to the Review Meetings, throughout the term of this Agreement, 

the Recipient shall:  
 

(a) cooperate fully with and provide the Authority and its agents, servants 
and contractors with all information and assistance that it reasonably 
requests from time to time including (without limitation) participating in 
and supporting the Authority’s evaluation of the Project; and  
 

(b) procure that its agents, servants and contractors cooperate fully with 
and provide the Authority and its agents, servants and contractors with 
all information and assistance that it reasonably requests from time to 
time including (without limitation) participating in and supporting the 
Authority’s evaluation of the Project.       

 
13. Compliance with Legislation and Policies 
 
13.1 The Recipient shall ensure that it, and anyone acting on its behalf, complies 

with the law for the time being in force in England and Wales, and in 
particular: 

 
(a) shall take all necessary steps to secure the health, safety and welfare 

of all persons involved in or attending the Project; 
 

(b) shall ensure it complies and its Sub-Grantees, suppliers and sub-
contractors comply with the provisions of Bribery Act 2010 and any 
guidance issued by the Secretary of State under it (whether or not so 
obliged expressly by that act or such guidance); and 
 

(c) shall have in place appropriate equal opportunities and complaints 
policy/procedures and shall not unlawfully discriminate against any 
person.  

 
13.2 The Recipient warrants that it has or will obtain the necessary authority 

(legislative or otherwise) to deliver the Project. 
 
13.3 Without prejudice and in addition to Clauses 13.1 and 13.2 the Recipient:  
 

(a) shall comply with all relevant enactments in force from time to time 
relating to discrimination in employment and the promotion of equal 
opportunities; 
 

(b) acknowledges that the Authority is under a duty under section 149 of 
the Equality Act 2010 to demonstrate it has paid due regard to the need 
to: 

 
(i) eliminate unlawful discrimination and harassment;  

 
(ii) advance equality of opportunity between groups who share 

protected characteristics and those that do not, in particular, 
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minimise disadvantage suffered by the equality groups; taking 
steps to meet the needs of equality groups that are different 
from the needs of others; encouraging equality groups to 
participate in public life or in any other activity (such as elected 
office or management positions) in which their participation is 
disproportionately low; and  
 

(iii) foster good relations between people who share a protected 
characteristic and those that do not (protected characteristics 
having the meaning ascribed to them by the Equality Act 2010 
and including (without limitation): age, race, gender, disability, 
religion or belief, sexual orientation, marital or civil partnership 
status, gender reassignment),      

 
and shall, in undertaking any activity concerning the Project assist and 
cooperate with the Authority where possible in respect of the 
Authority’s compliance with its duties under Clause 13.3(b); 

 
(c) shall assist and co-operate with the Authority where possible with the 

Authority’s compliance with its duties under section 149 of the Equality 
Act 2010 including any amendment or re-enactment thereof and/or any 
guidance, enactment, order, regulation or instrument made pursuant to 
the same;  
 

(d) (before the commencement of the Project): 
 

(i) undertake Disclosure and Barring Service checks in respect of 
all persons engaged in or about the Project (by the Recipient, 
any agent, sub-recipient of GLA Funding, contractor or sub-
contractor) where such persons shall be working with children or 
vulnerable persons or have access to personal data (as defined 
by Data Protection Legislation) concerning such children and 
vulnerable persons in relation as part of the Project; and 
 

(ii) have in place (and maintain throughout the continuance of the 
Project) appropriate child and vulnerable persons safeguarding 
policies, which must, for the avoidance of doubt meet any 
requirements of the GLA’s related policies in this place from time 
to time, including (without limitation) the GLA’s Child Policy and 
Protection Procedures. 

 
(e) shall if required by the Authority, ensure that the Project shall 

incorporate and be carried out in accordance with the Responsible 
Procurement Policy. In which case, if requested by the Authority, the 
Recipient shall develop a responsible procurement plan (the 
"Recipient’s Responsible Procurement Plan") setting out how the 
Recipient intends to carry out the Project in accordance with the 
Responsible Procurement Policy, and the Recipient shall submit the 
Recipient's Responsible Procurement Plan to the Authority for 
approval, such approval not to be unreasonably withheld.  The 



 

16 
Version – March 2021  

Authority shall monitor the Recipient’s compliance with this clause and 
the Recipient's Responsible Procurement Plan, and any failure to 
comply with such requirements shall constitute a material breach of this 
Agreement; 
 

(f) shall, where relevant to the Project, be fully responsible for complying 
with all obligations on the part of the “client” contained in the 
Construction (Design and Management) Regulations 2015 and the 
Recipient shall indemnify the Authority in respect of all liabilities which 
the Authority may incur or suffer in relation to such Regulations; and 
 

(g) shall ensure that its employees, contractors, servants, agents and/or 
sub-contractors undertake the Project and comply with its obligations 
under this Agreement in manner which enables the Authority to comply 
fully with its duties under Part 5 of the Counter-Terrorism and Security 
Act 2015 and which sets out a duty for specified authorities (and their 
grant recipients) to have due regard to the need to prevent people from 
being drawn into terrorism.  

             
14. Liability and Insurance 
 
14.1 The Recipient shall be liable for and shall indemnify and keep indemnified the 

Authority from and against any loss or damage incurred and any injury 
(including death) suffered and all actions, claims, costs, demands, 
proceedings, damages, charges and expenses whatsoever brought against 
the Authority and arising in connection with the management (including 
financial management) and delivery of the Project to the extent that such loss, 
damage, injury (including death), actions, claims, costs, demands, 
proceedings, damages, charges and expenses are due to the negligence of 
the Recipient or the default of the Recipient in carrying out its obligations 
under this Agreement. 

 
14.2 The Recipient shall ensure that at all material times it maintains in force 

policies of insurance with an insurance company of long-standing and good 
repute in respect of:  

 
(a) public liability for a minimum amount of five million pounds sterling 

(£5,000,000.00) in respect of any one occurrence or a series of 
occurrences arising out of any one event; and 
 

(b) such other insurance as may be required in order to fulfil the conditions 
of this Agreement including (without limitation) employers liability 
insurance for the statutory minimum amount of cover. 

 
14.3 The Recipient shall on the written request of the Authority from time to time 

allow the Authority to inspect and/or provide the Authority with evidence that it 
has all necessary policies of insurance in place. 

 
15. Data Protection, Freedom of Information, Confidentiality and 

Transparency  
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15.1 The Recipient shall ensure that at all times it complies with its obligations 

under this Agreement in such manner so as to comply with Data Protection 
Legislation, including (without limitation) the maintenance of an appropriate 
registration with the Information Commissioner. 

 
15.2 The Freedom of Information Act 2000 (“FOIA”) gives a general right of access 

to  
information held by a public authority. Subject to any exemptions applicable, 
the Recipient shall co-operate fully with the Authority as reasonably requested 
by the Authority in respect of any request for information made to the 
Authority in connection with this Agreement pursuant to the FOIA. 

 
15.3 Subject to Clauses 15.2, 15.4 and/or 15.5 the parties shall keep confidential 

any information exchanged between the parties which either party has 
specified as confidential or which would be likely to prejudice the interests of 
either party commercially or otherwise. 

 
15.4 The obligations under Clause 15.3 above shall not apply to: 
 

(a) information which at the time of disclosure is in the public domain; 
 

(b) information which is required to be disclosed by law; 
 

(c) information which is disclosed with the consent of the disclosing party.   
 
15.5 The Recipient acknowledges and agrees that the Authority: 
 

(a) is subject to the Transparency Commitment and accordingly, 
notwithstanding Clause 15.3, the Recipient hereby gives its consent for 
the Authority to publish the Agreement Information to the general 
public; and 
 

(b) the Authority may in its absolute discretion redact all or part of the 
Agreement Information prior to its publication. In so doing and in its 
absolute discretion the Authority may take account of the 
exemptions/exceptions that would be available in relation to information 
requested under FOIA. The Authority may in its absolute discretion 
consult with the Recipient regarding any redactions to the Agreement 
Information to be published pursuant to this Clause 15.5. The Authority 
shall make the final decision regarding publication and/or redaction of 
the Agreement Information. 

 
15.6 For the avoidance of doubt in the event that the Authority consents to the 

Recipient’s disposal or cessation of use in the Project of any Capital Asset 
(pursuant to Clause 6.2) the Recipient shall ensure all data collected used or 
in any way related to or connected with the Project is erased (so that it cannot 
be recovered there from) from the Capital Assets to which such consent 
relates. 
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16. Entire Agreement and Counterparts 
 

16.1 This document sets out the entire agreement between the parties and 
supersedes all prior oral or written agreements, arrangements or 
understandings between them.  The parties acknowledge that they are not 
relying on any representation, agreement, term or condition, which is not set 
out in this Agreement. 

  
16.2 This Agreement may be executed in any number of counterparts or 

duplicates, each of which shall be an original and such counterparts or 
duplicates shall together constitute one and the same agreement.  

 
17. Force Majeure 
 
17.1 Either party shall notify the other in writing of any Force Majeure Event as 

soon as it is aware of it. 
 
17.2 Neither party shall be in breach of the Agreement by reason of any Force 

Majeure Event.  Each party shall bear their own costs arising as a 
consequence of the Force Majeure Event. 

 
18. Definition of Terms 
 
 In this Agreement the following terms shall have the following meanings:  
 
18.1 “Additional Funding” has the meaning prescribed to that term in Clause 4.3 

of this Agreement. 
 
18.2 “Agreement Information” means (i) this Agreement in its entirety (including 

from time to time agreed changes to the Agreement) and (ii) data extracted 
from the claims made under this Agreement which shall consist of the 
Recipient’s name, the expenditure account code, the expenditure account 
code description, the document number, the clearing date and the claim 
amount. 
 

18.3 “Assistance” means any financial or non-financial aid or assistance provided 
to a Relevant Enterprise including (without limitation) any capital or revenue 
grant payments, any diagnosis and/or consultancy services and/or training 
services provided to a Relevant Enterprise and/or its employees at less than 
market value and subsidies towards the normal operating costs of the 
Relevant Enterprise, any guarantees against any of its liabilities and loans 
charged at less than market interest rates (in the case of novel or contentious 
forms of aid and assistance the Recipient should seek the Authority’s advice). 

 
18.4 “Assistance Trigger Point” means, unless the Authority notifies the 

Recipient otherwise, three hundred thousand pounds sterling (£300,000) of 
Assistance provided from all public authority sources to a Relevant Enterprise 
over a three year period, being this fiscal year and in the previous two fiscal 
years.  
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18.5 “Authority’s Representative” means any person nominated by the Authority 
from time to time to be its representative for any matters relating to this 
Agreement. 
   

18.6 “Capital Asset” means any item of equipment or other asset which has a 
purchase value of one thousand and five hundred pounds sterling (£1,500.00) 
or more and which on the date of its purchase by the Recipient has a useful 
life of more than three (3) years and is purchased wholly or partly out of the 
GLA Funding.         
 

18.7 “Certificate of Output Delivery” means, where applicable, the certificate to 
be completed and submitted to the Authority in accordance with Part B of 
Schedule 2 and Schedule 9 as amended by the Authority from time to time. 
 

18.8 “Data Protection Legislation” means: 
 

(a) the Regulation (EU) 2016/679 on the protection of natural persons with 
regard to the Processing of personal data and on the free movement of 
such data; 
 

(b) Directive (EU) 2016/680 (the Law Enforcement Directive);  
 

(c) any legislation in force from time to time in the United Kingdom relating 
to privacy and/or the Processing of Personal Data, including but not 
limited to the Data Protection Act 2018; 
 

(d) any statutory codes of practice issued by the Information Commissioner 
in relation to such legislation; and 
 

(e) the Privacy and Electronic Communications (EC Directive) Regulations 
2003. 

 
18.9 “Expenditure Incurred” means expenditure connected with the Project in 

respect of which the Recipient has received relevant goods and services, or in 
respect of which it has entered into contractual obligations, for which payment 
has been made or is due to be made. 

 
18.10 “Financial Year” means the annual period from 1 April to 31 March.  

 
18.11 “FOIA” has the meaning given to it in Clause 15.2.  
 
18.12 “Force Majeure Event” means any of the following: riot, civil unrest, war, act 

of terrorism, threat or perceived threat of act of terrorism, fire, earthquake, 
extraordinary storm, flood, abnormal weather conditions or other natural 
catastrophe or strikes, lock-outs or other industrial disputes to the extent that 
such event has materially affected the ability of the affected party to perform 
its obligations in accordance with the terms of this Agreement but excluding 
any such event insofar as it arises from or is attributable to the willful act, 
omission or negligence of the affected party or the failure on the part of the 
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affected party to take reasonable precautions to prevent such Force Majeure 
Event or its impact.  

 
18.13 “GLA Funding” means a sum of up to one hundred and fifty-five thousand 

pounds sterling (£155,000) to be paid to the Recipient by the Authority in 
accordance with the terms and conditions of this Agreement. 

 
18.14 “Insolvent” means:  
 

 where the Recipient is an individual (or if more than one individual than 
any one of them): 
 
(a) the subject of a bankruptcy petition; 
 
(b) is the subject of an application for an interim order under Part VIII 

of the Insolvency Act 1986 as amended by the Insolvency Act 2000 
and the Enterprise Act 2002; 

 
(c) enters into any composition, moratorium or other arrangement with 

its creditors, whether or not in connection with any proceeding 
under the Insolvency Act 1986 as amended by the Insolvency Act 
2000 and the Enterprise Act 2002; and  

 
 where the Recipient is a body corporate (or if more than one body 

corporate than any one of them): 
 

(a) a proposal for a voluntary arrangement is made under Part 1 of the 
Insolvency Act 1986 as amended by the Insolvency Act 2000 and 
the Enterprise Act 2002 or the directors of the Recipient resolve to 
make such a proposal; 

 
(b) a petition for an administration order is presented under Part II of 

the Insolvency Act 1986 as amended by the Insolvency Act 2000 
and the Enterprise Act 2002 or the directors of the Recipient resolve 
to present such a petition;  

 
(c) a receiver (including a receiver under section 101 of the Law of 

Property Act 1925) or manager or administrative receiver of its 
property (or part of it) is appointed; 

 
(d) a resolution for its voluntary winding up is passed under Part IV of 

the Insolvency Act 1986 as amended by the Insolvency Act 2000 
and the Enterprise Act 2002 or a meeting of its creditors is called for 
the purpose of considering that it be wound up voluntarily (in either 
case, other than a voluntary winding up whilst solvent for the 
purposes of and followed by a solvent reconstruction or 
amalgamation); 

 
(e) a petition for its winding up is presented to the court under Part IV 

or by virtue of Part V of the Insolvency Act 1986 as amended by the 
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Insolvency Act 2000 and the Enterprise Act 2002 or a resolution is 
passed that it be wound up; 

 
(f) an application is made under section 895 of the Companies Act 

2006 or a proposal is made which could result in such an 
application; 

 
(g) entry into or a proposal to enter into any arrangement, moratorium 

or composition (other than any referred to above) with its creditors; 
or 

 
(h) the dissolution or removal from the Register of Companies of the 

Recipient or it ceasing to exist (whether or not capable of 
reinstatement or reconstruction).                                         

 
18.15 “Intellectual Property Rights” means copyright, patents, registered and 

unregistered trademarks, registered and unregistered designs and all other 
industrial and intellectual property rights anywhere in the world whether 
registered or unregistered and including any applications for any of those 
rights. 

 
18.16 “Milestones” means the milestones set out in Part A of Schedule 2 for the 

Recipient’s fulfillment of the Project Objectives set out in Schedule 1.  
 
18.17 “Quarterly Monitoring Form” means the form to be completed and 

submitted to the Authority by the Recipient under Clause 4.3 in such form and 
containing such content as the GLA informs you from time to time”  
 

18.18 “Output Related Funding” means, where applicable, the GLA Funding paid 
in respect of Project Outputs as set out in Part B of Schedule 2.      

 
18.19 ”Overall Unit Cost” means, where applicable, the total Output Related 

Funding divided by the number of Sustained Outcomes. [The overall unit cost 
for High Streets for All: Kilburn High Road programme/Project is one hundred 
and fifty fivepounds sterling (£155,000).]  

 
18.20 “Project” means Camden Future High Streets: Kilburn 
 
18.21 “Project Objectives” means the objectives to be met by the Recipient as set 

out in Schedule 1 and any amendment thereto agreed between the parties in 
accordance with Clauses 11 and 12, and to be carried out in accordance with 
the undertakings set out in Schedule 1. 

 
18.22 “Project Outputs” means the outputs including the Sustained Outcomes to 

be met by the Recipient as set out in Schedules 1 and/or 2, any annexure 
thereto and any amendment thereto agreed between the parties in 
accordance with Clauses 11 and 12, and to be carried out in accordance with 
the undertakings set out in Schedule 1. 
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18.23 “Quarter” means the following periods in the relevant calendar year (i) 1 April 
to 30 June, (ii) 1 July to 30 September, (iii) 1 October to 31 December and (iv) 
1 January to 31 March.  

 
18.24 “Quarterly Claim Form” means the form to be completed and submitted to 

the Authority by the Recipient under Schedule 2 which shall take the form of 
the template set out at Schedule 5. 

 
18.25 “Recipient’s Chief Financial Officer” has the meaning given to it in 

paragraph 1 of Part A of Schedule 2.  
 
18.26 “Recipient’s Representative” means the representative of the Recipient 

responsible for ensuring the effective delivery and management of the Project. 
 
18.27 “Recipient’s Responsible Procurement Plan” has the meaning given to it 

in Clause 13.3(e).  
 
18.28 “Relevant Enterprise” means an entrepreneur, sole trader, partnership, firm 

of business (whether incorporated or not) or other body (public or private) 
undertaking activities of a commercial character or conducted with a view to 
profit or providing goods and services in an environment for which there is a 
commercial market but (for the avoidance of doubt) excluding the provision of 
aid and assistance to children, young people and adults in education, 
unemployed persons, apprentices, persons on work placements and 
employees where the Assistance provided does not directly assist their 
employer.      

                          
18.29 “Responsible Procurement Policy” means the GLA Group Responsible 

Procurement Policy in place from time to time and the current version of which 
can be obtained from the GLA. 

 
18.30 “Review Meeting” has the meaning given to it in Clause 12.2.  
 
18.31 “Sub-Grantee” means any person which the Recipient funds in whole or in 

part from the GLA Funding. 
 
18.32 “Subsidy Control Disclosure Form” means the form attached at Schedule 5 

or such other disclosure form as the Authority may on the giving of notice to 
the Recipient require it to use.     

 
18.33 “Subsidy Control Rules” means all applicable rules concerning Assistance 

arising from resources provided by a public authority, including (without 
limitation) central, devolved, regional and local government that provide a 
selective benefit to the Relevant Enterprise. Such contributions being granted 
(or received) by public authorities will be governed primarily (but not 
exhaustively) by: 
 

a) the terms of the Trade and Cooperation Agreement between the 
European Union, European Atomic Energy Community and the 
United Kingdom of Great Britain and Northern Ireland ; 
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b) the World Trade Organisation (WTO) rules; 

 
c) the Northern Ireland Protocol; 

 
d) European Union (Withdrawal Agreement) Act 2020; 

 
e) any other international trade agreements; and/or 

 
f) other relevant legal obligations, for example, a local authority's Duty 

of Best Value. 
 
18.34 “Subsidy Control Threshold” means the maximum level of Assistance 

which can be provided to a Relevant Enterprise from time to time from all 
public authority sources over a three year period, being this fiscal year and in 
the previous two fiscal years in accordance with Paragraph 4, Article 3.2 of 
Part Two of the TCA. At the time of entering into this Agreement the maximum 
level of Assistance is three hundred and forty four thousand and six hundred 
pounds sterling (£344,600).     

 
18.35 “Sustained Outcomes” means such Project Outputs described as such 

Schedules 10 and/or 2 or any annexure thereto.   
 

18.36 “TCA” means the Trade and Cooperation Agreement between the European 
Union, European Atomic Energy Community and the United Kingdom of Great 
Britain and Northern Ireland. 

 
18.37 “Transparency Commitment” means the Authority’s commitment to 

publishing its agreements, contracts, tender documents and data from 
invoices and claims received in accordance with the Local Government 
Transparency Code 2015 and the GLA’s Contracts and Funding Code. 

 
18.38 “Unit Rates” means, where applicable, the values associated with each 

specific Project Output as set out in Schedules 1 and/or 2 or any annexure 
thereto. 

 
18.39 A reference to any statute, enactment, order, regulation or other similar 

instrument shall be construed as a reference to the statute, enactment, order, 
regulation or instrument as amended or re-enacted by any subsequent 
statute, enactment, order, regulation or instrument and shall include all 
statutory instruments or orders made pursuant to it whether replaced before 
or after the date of execution of this Agreement. 

 
This Agreement may be executed by the electronic application of their 
authorised signatories’ signatures and provision of electronic copies of the 
same.  
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IN WITNESS OF THE ABOVE the parties have executed and delivered this Funding 
Agreement as a deed on the date written at the head of this document. 
 
Executed and delivered for an on behalf of the   ) 
GREATER LONDON AUTHORITY by:              ) 
  
……………………………………… 
Authorised Signatory 
  

 
 
Executive Director, Good Growth 
 
 
Executed and delivered for an on behalf of the   
THE LONDON BOROUGH OF CAMDEN by:            
 
 

 
………………………………………… 
 
Daniel Pope   
………………………………………… 
 
Chief Planning Officer   
………………………………………… 
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Schedule 1 
Project Description 

 

 
Camden  

 
Project Summary 
 
Background 
 
Kilburn is an energetic and creative neighbourhood of around 25,000 people within 
both Camden and Brent, with Kilburn High Road at its heart. The street is one 
section of the busy A5 corridor and forms the borough boundary. Designated a major 
town centre, Kilburn High Road is home to a retail cluster that supports 1,500 jobs 
and is a significant location for the hospitality, leisure and financial services sectors, 
each supporting approximately 600-700 jobs. Kilburn is a connected neighbourhood, 
well-served by public transport, with access to up to 6 bus routes at points along the 
street and access to both Underground services at Kilburn Station and Kilburn Park 
Station and Overground services at Brondesbury and Kilburn High Road.  
 
The neighbourhood is home to a range of independent businesses, including support 
a designated NT3 evening and night-time economy of more than local significance 
sufficient to encourage visitors from outside the neighbourhood. Within and 
surrounding Kilburn High Road is a rich network of community organisations that 
deliver a range of services and initiatives – including those that provide opportunities 
for social interaction and fun, others that deliver celebratory cultural programmes and 
a number that support people to build the skills they need to live good lives. These 
organisations - experienced and skilled – could provide the backbone of and lead a 
transformative partnership in Kilburn. Early stage conversations highlight a desire to 
play a key role in actively delivering positive change in Kilburn’s centre.  
 
Rationale and objectives 
 
Rationale  
 
Both Camden and Brent Councils have a focus on Kilburn. This reflects the range of 
challenges that local people care about and raise. It is also a response to a 
significant number of planned and proposed projects and schemes that, collectively, 
provide an opportunity to improve the experience of Kilburn as a place, introduce 
new, welcoming spaces and exciting uses that provide opportunities for social and 
economic activity and public value. 
 
Identified challenges 
 
There are a number of challenges in Kilburn, documented within existing research 
undertaken by local groups, through Brent and Camden-led conversations and other 
consultations that have taken place.  
 
Those challenges facing the high street include:  
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 Traffic dominance, congestion and high levels of air pollution  

 Narrow and cluttered pavements  

 Scarcity of greening along the high road  

 Poor quality public realm and lighting  

 Need to create a sense of arrival to Kilburn 

 Lack of diversity within the high street offer in places 

 Need for affordable workspace 

 Fly-tipping and other anti-social behaviour  

 Evening and night time economy requiring more support  

 Lack of public space and underutilisation of existing spaces; and 

 Prominent buildings not in active use 

 Coordinated working across borough boundaries 

 No Business Improvement District  

  
 
Identified opportunities 
 
Despite many challenges, there are a great many opportunities in Kilburn. The area 
has a vibrant, multi-cultural community, there are great local cultural organisations and 
venues and Kilburn is well connected by public transport.  There are also many active 
and engaged groups and local organisations that do great work in the area.    
 
The work in Kilburn comes a point at which several opportunities make for a period 
of potentially transformative change. There is a number of planned investments / 
projects in the area including:   
 

(a) Transport for London’s (TfL) proposal to revitalise the arches adjacent to 
Kilburn Station  

(b) The boroughs’ work with TfL to create safer and healthier streets in Kilburn  
(c) Camden’s plan to rethink Kilburn Library and its role as a high street presence  
(d) Planning approval granted by Brent to redevelop the shopping parade within 

the privately owned Kilburn Square  
(e) Brent’s plan to upgrade the lighting to enliven the sense of arrival at Kilburn 

Station 
(f) Brent’s Brent Business Support Funds that will provide for shopfront 

improvements plus cleaning, lighting and greening projects 
 

Objectives and approach 
 
We are seeking to build an innovative an effective community partnership to help 
tackle Kilburn’s challenges and make the best of those opportunities collectively. We 
want to empower residents, businesses and local groups and partners to shape their 
local high street and take action. The GLA’s High Streets for All Challenge represents 
a timely opportunity to make the most of those opportunities and to bring together the 
community and partners around a range of activity and action to create visible and 
measurable possible benefits for Kilburn High Road and the residents it serves 
 
The Stage 3 approach has three key aspects:   
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- A vision through partnership: Scoping a participation model that works for 
Kilburn and serves to provide meaningful opportunities for local people to 
shape change in their neighbourhood    

- Making it happen: Delivering projects to create a buzz around the work   
- Unlocking Kilburn’s underutilised assets: Activating assets that can 

support partnership building and provide the space required for networking, 
conversation and grassroots project development 

 
 
The partnership 
 
Kilburn  
 
Kilburn is a neighbourhood that is rich in community organisations, including 
charities and resident-led groups. Fundamental to the work to create a 
transformative partnership in Kilburn, focused on collaborating to improve the town 
centre, is the opportunity to work with Power to Change to scope a Community 
Improvement District (CID).  
 
£40,000 of the funding allocated by the GLA is ringfenced to support actions leading 
to the establishment of a CID, 50% of which will be released upon the production of 
a costed development plan.  Desired outcomes for this ringfenced funding will result 
in CID pilot groups. Their stakeholders, will select their preferred CID model and gain 
a better understanding of where the CID fits strategically in terms of partnerships 
with other high street stakeholder and existing formal / informal area plans, along 
with greater awareness of the policy landscape including potential sources of funding 
for the CID - including potential revenue streams such as commercial trading, 
membership or supporter subscriptions, service agreements/contracts with local 
authorities and grants, etc. to work towards the sustainability of the group. 

 

As a condition of the funding allocated, Camden will participate fully in the process of 
scoping a CID within Kilburn and engage fully with the appointed facilitator (The 
Means) to deliver the outcomes identified as part of that process within the agreed 
timeframe. 
 
In scoping and developing any CID, we would look to build on existing partnership 
working in Kilburn that includes:  
 
Working with London Borough of Brent:  
 

 Partnership working between the local authorities that have responsibilities 
within Kilburn Town Centre is fundamental. Building on collaboration at Stage 
2, the two councils have worked to create a Memorandum of Understanding 
that sets out key principles of our partnership and an initial group of projects to 
collaborate on, including the GLA-funded projects from Stage 2 

 We will continue to develop this approach to collaboration at Stage 3, with the 
work to scope a CID for Kilburn an opportunity to do that and bring other local 
partners into the work in a more structured way 

 
Working with TfL:  
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 The basis of TfL’s involvement is their proposal to revitalise railway arches to 
the north of Kilburn through a scheme that would create a new ‘street’ 
comprised of commercial and community uses, connected with Kilburn High 
Road.  

 TfL’s participation provides the potential to identify opportunities for greater 
community involvement in the proposed scheme and to identify opportunities 
to deliver public value from the outset.  

 
Working with other local organisations: 
 

 At Stage 2, officers connected with a number of key local organisations to 
understand their work and priorities in relation to Kilburn Town Centre. This built 
on existing relationships that different council services have with those 
organisations.  

 This work will pick up pace at Stage 3 as part of the work to scope a 
Community Improvement District for Kilburn. 
 

 
The Assets 
 
At Stage 3, we will maximize the potential of vacant and underutilized spaces in Kilburn 
to generate public value. There are three assets within Kilburn that we will focus on at 
Stage 3, as outlined below.  
 
2c Maygrove Road 
 
2c Maygrove Road is 48m sq. former fish & chips restaurant to the north of the 
neighbourhood. TfL has been indicated that this unit could offered to one or more local 
community groups, projects and/or initiatives that can activate the premises, diversify 
the high street offer and ensure public value for local people. The space will be 
available for meanwhile use(s) for up to 18 months, offered at peppercorn rent via a 
license agreement, with uses identified through an open call.  
 
Kilburn Library  
 
Kilburn Library is the only Camden Council-owned premises in Kilburn High Road. 
To introduce new uses, promote a circular economy and activate space within 
Kilburn Library, a vital local service located within Camden, we propose to deliver a 
Library of Things for Kilburn.  
 
107 Kingsgate Road  
 
107 Kingsgate Road is owned by Camden Council and was the home of Kingsgate 
Community Association. It is located on a road adjacent to Kilburn High Road. A 
number of community organisations occupied the building until its closure as a result 
of financial challenges. The council is exploring appropriate community-focused uses 
for the building and funding secured through the High Streets for All Challenge would 
be used to support that process and put local people at the heart of it.  
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The proposal 
 
The table below outlines project specific details on the methodology adopted, the 
design, development and engagement work to be undertaken, procurement and 
design management arrangements – with reference to the potential involvement of 
GLA officers and input from the High Streets for All Expert Panel. Further information 
on governance and decision making processes can be found in the sub-heading 
following the table: 
 
 

Project Methodology Design 
development and 
engagement  

Procurement and 
design 
management 
arrangements 

GLA 
involvement  

Community 
Improvement 
District  

To work with Power to 
Change and The 
Means to being 
together local groups 
in exploring:  
 

 Making the CID 
model relevant for 
Kilburn  

 Communications 
and engagement 
approach 

 Governance  

 How the CID will 
complement 
existing structures, 
such as BIDs, 
CEZs and 
neighbourhood 
forums,  

 Sustainability  

 Financial aspects 
of the CID model 

 Working with 
the Means to 
develop our 
approach to 
the scoping 
work 
 

 Power to 
Change has 
commissioned 
The Means to 
work with 
Camden and 
partners to 
scope a CID for 
Kilburn 

 Oversight of 
the work to 
ensure 
alignment 
with the 
High Streets 
for All 
Challenge 

 Steering the 
work and 
helping to 
shape 
proposals 

Brondesbury 
Bridge Mural  

To work with an artist 
and local people to co-
design a mural for 
Brondesbury Bridge 
that reflects the people 
of Kilburn and the 
neighborhood’s 
identity 

 Open call for 
artists 

 Diverse 
panel of 
organisations 
and residents 

 Co-design 
approach to 
process, with 
artist 
expected to 
involve 
community at 
every step 

 Open call for 
artists 

 The design 
process will be 
overseen by 
the 
commissioned 
artist, with 
support from 
the local 
authorities, 
local arts 
organisations 
and the GLA  

 Involvement 
in the 
process 
from a 
design 
perspective  

 Guidance 
based on 
Diversity in 
the Public 
Realm work  

Library of 
Things 

To design and install a 
Library of Things for 
Kilburn Library, open to 
residents across he 
neighbourhood, 
enabling people to 

 Scoping 
supported by 
Libraries and 
Facilities 
Management 
officers 

 Library of 
Things to 
design and 
install the kiosk 

 Overseen by 
relevant 

N/A 
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borrow high cost items 
that have a significant 
environmental impact 
– and creating related, 
complementary events  

 Kiosk 
designed and 
installed by 
Library of 
Things  

Camden 
officers  

2C 
Maygrove 
Road  

To activate TfL-owned 
2c Maygrove Road for 
uses that diversify the 
high street offer and 
deliver public value for 
local people 

 TfL will 
deliver a 
basic fit-out 
of the space 

 Open call for 
ideas for 
uses 

 Comms plan 
to ensure 
opportunity is 
shared 
widely  

 Incoming 
tenants will 
be provided 
with small 
fund to make 
further 
changes to 
space  

 TfL will deliver 
basic fit out of 
their building 

 

 Sharing any 
best 
practice on 
meanwhile 
use fit out 

 Sharing any 
best 
practice on 
supporting 
the 
meanwhile 
use project 

 Support in 
identifying 
impactful 
uses for the 
space 

107 
Kingsgate 
Road 

To scope a new uses, 
or range of uses, for 
the vacant 107 
Kingsgate Road to 
both involve the local 
community in the 
process of scoping and 
to ensure that the final 
use(s) reflect local 
needs and aspirations. 

Funding will be 
used to 
commission a 
partner to lead 
the co-design 
process and 
enable 
community 
participation in 
the scoping 
process 
 
 

Camden would run 
a competitive 
process to secure a 
partner or the work 
– most likely 
seeking three 
quotes from 
prospective 
consultants 

 Sharing any 
best 
practice on 
community 
participation  

 
 
Governance and decision making 
 
Overarching governance  
 
The projects outlined form part of the Camden Future High Streets Programme, which 
has established governance comprising an officer board, co-chaired by the Director 
for Economy, Regeneration and Innovation and Director for Environment and 
Sustainability and monthly lead member briefing with the Cabinet Member for 
Investing in Communities and the Cabinet Member for a Sustainable Camden.  The 
work is also supporting by a bi-monthly officer strategy group between Camden and 
the London Borough of Brent (currently being formalised).  The options for the 
governance model of the CID will be explored as part of the project and developed 
with stakeholders. Any formal decisions will be taken in accordance with the London 
Borough of Camden’s formal processes.  
 
High Streets for All Challenge governance 
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Officers from Camden Council will meet with GLA officers regularly to discuss progress 
with the work, most likely on a monthly basis with additional meetings where required.  
 
Officers from Camden, Brent and TfL will meet with GLA officers on a monthly basis 
to discuss project progress and the work to develop the CID in Kilburn.  
 
As the CID develops, it will be possible to bring local residents and organisations closer 
to the work. We will identify a way in which those residents and organisations can play 
a greater role in the direction of the planned projects – and in shaping planned and 
potential projects in Kilburn. This will most likely involve the development of a CID 
Steering Group for a wider network of partners.  
 
Resource: 
 
The project will be supported by officers from LB Camden and LB Brent, with a 
combined 2.0 FTE for the duration of the funding. 
 
In addition to dedicated officer time from Camden, the work is supported by existing 
governance structures including Camden’s Monthly Further High Streets Board, 
comprising strategic officers from across relevant Council Services as well as 
monthly meetings with the lead members. This is further supported by joint working 
with the London Borough of Brent.   
 
Camden has recently launch the High Streets Crowdfund in partnership with 
Spacehive and has ring-fenced up to £360k of funding to support grassroots high 
streets projects.  The first round is live now and a further round will take place in the 
spring.  This is a borough-wide initiative, but we hope that this will include projects 
from local groups and businesses in Kilburn, building on planned activity in the area. 
 
The project has secured up to £160,000 in match funding, including £123,000 of in 
kind support (i.e. officer time), and £35,000 of funding (i.e. LB Brent contribution to 
Brondesbury Bridge project). 
 
 
 
 
Expected outputs 
 
Summary: Stage 2 and Stage 3 key milestones and outputs  
 

Stage 
project 
commen
ced  

Project  Milestones Outputs  

Stage 2 TfL’s Kilburn 
Railway 
Arches project  

 Undertake works  

 Call for ideas 

 Programming themed 

activities 

 Delivery  

 Vision  

 Meanwhile use model  
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Stage 3 Community 
Improvement 
District  

 Raising awareness 

 Initial sessions to 

discuss opportunity 

 Workshops to shape 

approach 

 Develop action plan  

 Costed development 

plan 

 Participation model  

 Agreed legal status 

 Action plan  

 Funding strategy  

 

Stage 3  Brondesbury 
Bridge Art 
Project 
 
  

 Share brief  

 Shortlist proposals  

 Co-design concept  

 Delivery  

 Local participation in 

design process  

 A number of potential 

mural designs  

 A mural designed with 

and for local people  

Stage 3 Library of 
Things 

 Identify 10-12 sq. m 

space within Kilburn 

Library 

 Install Library of Things 

kiosk  

 Marketing  

 Evaluation 

 Increased footfall 

 Reduced waste  

 Linked circular 

economy events 

Stage 3 2C Maygrove 
Road  

 Further scope works 

 Undertake works  

 Call for ideas 

 Programming themed 

activities 

 Delivery  

 Community-led project 

ideas   

 Range of events linked 

to high street 

objectives  

 Meanwhile use model 

to replicate elsewhere  

 

Stage 3 107 Kingsgate 
Road 

 Scope potential uses for 

building 

 

 Community-informed 

proposal for building 

 
 
Risks 
 

Risk  Rating Mitigation 

That we are too quick to 
identify deliverables and 
outcomes that they appear 
‘final’ to local people and 
discourage their 
involvement in the work   

M  Ensure that we find the most appropriate model to 

bring people into the work and ensure genuine 

participation    

 Prioritise local involvement in the funded projects, 

including the work to design a mural 

Community Improvement 
District: That interest in a 
partnership (e.g. CID) is low  

L  Conversations to date highlight a desire to 

connect work in Kilburn and find ways to 

collaborate on high street work 

 Explore different partnership models that take into 

account partners’ abilities to commit time to work  

 Opportunity to scope a partnership from scratch – 

we can ensure that the principles and ways of 

working are shaped by partners from the start 

 We can also focus on working with a core group 

of 5-6 partners and develop this over time 
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Community Improvement 
District: Uncertainty over the 
purpose and/or a lack of 
interest in the work  

M  Think very clearly about how to frame the 

opportunity to ensure some clarity, but to also 

emphasise opportunity to shape it 

 Start small and develop the seed of an idea with 

that group (to a point)  

 

Community Improvement 
District: A lack of 
coordination across the 
borough boundary makes 
the development of a vision 
and delivery of projects 
complicated  

L  Joint Camden/ Brent officer group set up and to 

meet regularly to monitor progress 

 Drafted a shared MOU to guide effective 

partnership working  

 Agreement to collaborate on a number of projects 

that would benefit from partnership approach  

Brondesbury Bridge mural: 
Local people don’t enjoy the 
mural  

L  Identify an artist capable to designing and 

delivering a high quality piece of work 

 Ensure community participation is at the heart of 

the design process  

Library of Things: Demand 
for the project is low and the 
impact reduced 

L  Work with Library of Things to scope the suitability 

of Kilburn Library as a location 

 Develop a comms plan 

 Develop a number of related events to build a 

wider programme focused on circular economy  

2c Maygrove Road: 
Frustration with chosen 
use(s) 

L  Ensure an open process and enable people to 

express an interest 

 Involve local people / organisations in the 

shortlisting process  

107 Kingsgate Road: The 
council has other plans for 
the building  

M  The potential to use the funding to scope future, 

community-led uses for the building aligns with 

Camden’s approach to participation  

 Use the flexibility in how the funding is used to 

scope uses to ensure that community participation 

is at the centre of the work  

 
Timetable 

Activity Start End 

Community Improvement District  February 2022 March 2023 

Brondesbury Bridge Art Project February 2022 October 2022 

Library of Things June 2022 Ongoing 

2C Maygrove Road  March 2022 March 2024 

107 Kingsgate Road  Early 2023 Early 2023 
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Achieving Social Value and EDI - Action Plan 
 

The Mayor’s equality, diversity and inclusion (EDI) strategy ‘Inclusive London’ sets out the 
future of London as a diverse, inclusive and integrated city, where everyone should be able 
to reach their full potential and prosper. The creation of diverse and accessible local places 
and economies are key aims of the Good Growth Fund, and the GLA is committed to work 
with their delivery partners through the fund to encourage social integration and champion 
inclusive growth in London. The Mayor and the GLA must have due regard to the need to 
eliminate unlawful discrimination, harassment and victimisation, and to advance equality of 
opportunity and foster good relations between people who share a protected characteristic 
and those who do not. Projects awarded funding will be required to meet the Public Sector 
Equality Duty and the Public Services (Social Value) Act 2012, and demonstrate this through 
regular reporting of progress.  
 
With reference to the accompanying guidance notes, and using the template below, please 
outline the impact your project will have and how it will achieve social value for its proposed 
beneficiaries, and how as an organisation you will take steps to address equality, diversity 
and inclusion principles within the operation of your business. Where applicable you should 
outline how you propose to remove or minimise disadvantages suffered by people due to 
their protected characteristics, take steps to meet the needs of people from protected groups 
where these are different from the needs of other people and encouraging people from 
protected groups to participate in your project. Furthermore, please outline how you intend to 
monitor the impact on these different equalities groups’ including disadvantaged groups and 
excluded groups. 

 
To ensure the table is focused we recommend selecting five priorities areas related to the 
project, and five priority areas related to your organisation. Key actions relating to achieving 
social value and EDI should also be recorded in the milestone and funding schedule.  
 
[PLEASE COMPLETE THE FOLLOWING TABLE AND IDENTIFY FIVE PRIORITY AREAS 
FOR EACH SECTION - PLEASE DELETE THE EXAMPLES IN ITALICS SHOWN AND 
REPLACE WITH AGREED PROJECT OBJECTIVES] 

 

 
Objective  
 

Current 
position/ 
Baseline  

Action/ Task When Person 
responsibl
e/ 
Resource 
Required 

Measure of 
success 

Project Objectives - Achieving Social Value 

1 Community 
Improvement 
District:  
 
To work with 
local groups to 
develop a 
participation 
model that 
enables local 
people and 
groups to 
collaborate in 
improving their 
town centre  

Regular contact 
with a number of 
local groups, but 
collaboration 
around high 
street projects is 
limited 

Reach out to an 
initial group of 
local 
organisations 
reflective of the 
diversity of 
Kilburn.  
 
Develop an 
approach or 
model that is 
inclusive to 
ensure that the 
work of the CID 

February 
2022 
(start work 
to involve 
partners)  
 
 

Camden 
project 
manager 
and CID 
consultants 

Involvement 
of local 
community 
and resident 
groups in 
the work 
being 
reflective of 
local 
diversity 
 
Focus of the 
CID reflects 
the input of 
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 reflects the 
local community 

a range of 
local groups 
 

2 Brondesbury 
Bridge Art 
Project:  
 
Collaborate with 
groups (with 
protected 
characteristics) 
within the 
existing 
community as 
part of the 
development, 
delivery and 
legacy of the 
project 

No contact with 
local people or 
groups on this 
project to date  

Sharing artist 
brief with a 
diverse range of 
groups  
 
Running an 
‘open call’ for 
proposals 
 
Convening a 
diverse panel to 
assess 
proposals 
 
Appoint a 
suitably 
qualified artist 
to develop and 
carry out co-
design  
 

March 
2022 (to 
go public 
with the 
artist brief) 

Camden 
and Brent 
project 
managers 
and 
commission
ed artist 
(tbc) 

Proposals 
from a 
diverse 
group of 
artists 
 
Diversity of 
panel  
 
Attendance 
at 
workshops 
and 
engagement 
programme 
is reflective 
of the 
diversity of 
the local 
community 
 
Final project 
reflects the 
input of a 
diverse 
selection of 
local groups 

3 Library of 
Things: 
 
To ensure 
widespread 
awareness of, 
and inclusive 
access to, the 
LoT  - and that 
access to 
complementary 
events reflects 
the diversity of 
Kilburn  
 

No contact with 
local people or 
groups on this 
project to date  

Involve local 
people in the 
design of the 
LoT – incl. the 
items to borrow 
 
Develop an 
engagement 
approach that 
reaches local 
organisations 
that work with a 
diverse range of 
Kilburn 
residents  
 
 

June 2022 
(to install 
the LoT in 
Kilburn 
Library)  

Camden 
project 
manager, 
Libraries 
staff and 
Library of 
Things  

Involvement 
in designing 
the LoT 
reflects local 
demographi
cs 
 
Service use 
being 
reflective of 
local 
diversity 
 
Attendance 
at 
complement
ary events 
reflecting 
the local 
diversity  

4 2c Maygrove 
Road 
 

Initial contact 
with a number of 
local and non-

Run an open 
call for ideas 
that respond to 
our brief  

March 
2022 
(sharing 
the open 

Camden 
project 
manager, 
TfL project 

Proposals 
from a 
diverse 
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To ensure an 
open 
opportunity to 
propose and 
deliver 
meanwhile uses 
and to identify 
uses that 
deliver public 
value of 
relevance to 
Kilburn’s 
diverse 
community 
 

local groups on 
the project 

 
Convene a 
diverse panel of 
people to select 
the most 
appropriate 
uses from 
shortlist  

call for 
proposals) 

manager 
and 
meanwhile 
use leads 
(tbc) 

group of 
people 
 
Attendance 
at 
meanwhile 
use(s) 
reflecting 
the local 
diversity  

5 107 Kingsgate 
Road 
 
To ensure that 
a diverse and 
representative 
group of local 
people have the 
opportunity to 
share the future 
of an important 
local community 
asset within 
Kilburn  

Initial contact 
with a number of 
local on the 
project 

Tbc  Tbc Tbc Tbc  

Organisation Objectives - Addressing Equality, Diversity & Inclusion 

1 Being an 
inclusive 
organisation to 
staff from Black, 
Asian and other 
ethnic 
background. 

We have a Race 
Equality Action 
Plan. The plan 
sets out over 30 
actions. Many of 
these have been 
completed and 
many we are 
currently working 
on.  

Some of the 30 
actions we are 
working 
towards are: 

 
Improving our 
routes for 
reporting 
racism. 
 
Ensuring our 
end to end 
recruitment and 
selection 
processes are 
fair and 
unbiased. 
 
All staff to 
attend an Anti-
Racism 
Learning Offer. 

 

 
 
 
 
Ongoing 
 
 
 
Ongoing 
 
 
 
 
 
 
By 
August  
2022 

Many 
people are 
responsible 
for this 
work, 
including: 
Director of 
People and 
Inclusion,  
Diversity 
and 
Inclusion 
Programme 
Lead and  
Resourcing 
Manager 

 

We run an 

annual  

Diversity 

and 

Inclusion 

staff survey 

which 

allows us to 

see how 

staff 

experiences 

are 

changing 

over time. 

The next 

survey will 

be in May 

2022.  

We monitor 
the 
demographi
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cs of our 
candidates 
and final 
appointment
s. 
 
Numbers of 

attendees of 

training and 

post-training 

evaluations 

 
2 Being an 

inclusive 
organisation to 
LGBTQ+ staff. 
 

We ranked 
47th on 
Stonewalls 
2022 list of Top 
LGBT inclusive 
Employers. We 
are the highest 
ranked council. 

We ae currently 

developing and 

LGBTQ+ 

Equality Action 

Plan, in 

consultation 

with LGBTQ+ 

staff. This will 

hold us to 

account on the 

continued work 

we’re doing to 

ensure we’re 

creating an 

inclusive 

environment 

where all 

LGBTQ+ staff 

feel valued, 

safe and 

respected every 

day. 

 

June 2022 Many 
people are 
responsible 
for this 
work, 
including: 
Director of 
People and 
Inclusion,  
Diversity 
and 
Inclusion 
Programme 
Lead and 
Director of 
Equalities 
and 
Disproportio
nality 

We run an 

annual 

Diversity 

and 

Inclusion 

staff survey 

which 

allows us to 

see how 

staff 

experiences 

are 

changing 

over time. 

The next 

survey will 

be in May 

2022. 

We have 

commission

ed 

Stonewall to 

undertake 

in-depth 

interviews 

with LGBT+ 

staff to gain 

a better 

understandi

ng of their 

experiences 

at Camden, 

and any 

barriers they 

may face 
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3 Being an 
inclusive 
organisation to 
disabled staff. 
 

We have a 
disability charter 
which sets out 
actions. Many of 
these have been 
completed and 
many we are 
currently working 
on. 
 

Some of the  
actions from the 
charter we are 
currently 
working 
towards are: 

 
Changing 
offices to make 
them more 
accessible. 
 
Centralising the 
budget for 
workplace 
adjustments. 

 
All people 
managers to 
attend a 
Disability 
Learning Offer. 

 
 
 
 
 
 
 
End of 
2022 
 
 
 
End of 
2022 
 
By April 
2023 

Many 
people are 
responsible 
for this 
work, 
including: 
Director of 
People and 
Inclusion 
and 
Diversity 
and 
Inclusion 
Programme 
Lead 

We run an 

annual 

Diversity 

and 

Inclusion 

staff survey 

which 

allows us to 

see how 

staff 

experiences 

are 

changing 

over time. 

The next 

survey will 

be in May 

2022. 

Numbers of 

attendees of 

training and 

post-training 

evaluations 
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 Schedule 2  
Funding Schedule 

 

Part A: for Milestone Related GLA Funding 
 
1. On achievement of the Milestones, the Recipient shall submit a Quarterly Claim 

Form (with supporting evidence of Expenditure Incurred on the Project Objectives 
including copies of third party invoices, and/or contract documents and transaction 
listings from the Recipient’s finance management system and certified as true and 
accurate records of such expenditure by its Chief Financial Officer (which shall 
mean (i) where the Recipient is a London borough council including, without 
limitation, the Royal Boroughs, the City of Westminster and Corporation of 
London, the officer of the Recipient who is responsible for the proper 
administration of its financial affairs pursuant section 151 of the Local Government 
Act 1972 or, (ii) where the Recipient is not a London borough council, such officer 
validly authorised to act in such capacity on the Recipient’s behalf (“Recipient’s 
Chief Financial Officer”)) to the Authority for the appropriate amounts as set out in 
this Schedule 2 for the relevant Milestone, such claims to be accompanied by: 

 
(a) a completed Quarterly Monitoring Form together with such evidence and other 

information as the Authority may reasonably require; and 
 
(b) such other evidence and information as the GLA may require from time to time 

(as set out in this Schedule 2 or otherwise). 
 
2. The Authority shall make payment to the Recipient, or as otherwise directed in 

accordance with this Schedule 2, within 30 days of receipt of a valid invoice which 
the Recipient may issue following approval by the Authority of valid Quarterly 
Claim Forms submitted in accordance with paragraph 1 above.    

 
3. If the record referred to in Clause 6.1(g) of this Agreement shows that the GLA 

Funding paid to the Recipient as at the date of the report is in excess of the total 
Expenditure Incurred by the Recipient for the achievement of the Project 
Objectives, then the Recipient shall repay that excess amount to the Authority 
forthwith and in all circumstances no later than 30 days following the approval of 
the report by the Authority in accordance with Clause 6.1(g) of this Agreement.  
Without prejudice to this obligation, the Authority may recover this excess by 
reduction of any funding still to be paid under this Agreement, or by set off against 
any other money due or to be due from the Authority to the Recipient.  
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Section 1 - Milestone Funding Table 
 

Installment/Milestone Date on which 
claim may be 
made (subject to 
Milestone 
achievement)   

Evidence (in addition to the 
requirements of Clause 4) 

Amount (£) 
– UP TO 

Brondesbury Bridge Art 
Project 
 
a. Community co-design 

workshops completed 
b. Installation of selected 

design(s) 
c. Project completion  

 

 
 
 
15th August 2022 
 
15th October 2022 
November 2022 

Brief and tender responses 
Contract and Purchase order 
Photographs and site visit  
Evidence of match funding if 
applicable 
 

£35,000 

Design and fit out for 
meanwhile use project(s)  
 
a. Working with the 

project participant(s) to 
design and fit out 2c 
Maygrove Road and 
personalise the space 
prior to moving in 
 
 
 
 

b. Testing new 
approaches to 
meanwhile use in 2c 
Maygrove Road or 107 
Kingsgate Road – incl. 
focus on circular 
economy principles, 
flexible spaces and/or 
new uses 

 
 
 
 
 
 

 
 
 
1st September 
2022 
 
 
 
 
 
 
 
 
 1st November 
2022 

 
 
 

 Meanwhile space fit out brief 
and agreed scope of works 

 Purchase order 

 Site visit / photographs  

 Evidence of match funding if 
applicable 

 
 
 

 Brief and agreed scope of 
works 

 Purchase order 

 Site visit / photographs  

 Evidence of match funding if 
applicable 

 

 
 
 
£10,000 
capital 
 
 
 
 
 
 
 
 
£10,000 
capital 

Delivery of a Library of 
Things kiosk within Kilburn 
Library – incl. installation 
and ongoing maintenance 
 

15th September 
2022 

 Brief and RFQ documents 

 Purchase order 

 Site visit / photographs  

 Evidence of match funding if 
applicable 

 Warranty document 
 

£40,000  

Agree a costed  
development plan for a 
Kilburn Community 
Investment District  

1st October 2022  Costed development plan  

 Purchase order(s) 

 Evidence of match funding if 
applicable 

 

£20,000  

Developing a costed 
development for the CID in 

1st September 
2022 

 Costed development plan  

 Purchase order(s) 

£20,000 
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Kilburn  
 

Feasibility plan for 107 
Kingsgate Road 

1st October 2022  Feasibility brief 

 Procurement of consultants 

 Contract and purchase 
order  

 Scoping documents 

 Evidence of match funding if 
applicable 

 

£20,000  

 
Please note – the costs outlined within the table above are approximate. 
Camden will regularly discuss progress with projects and costs with the GLA, 
including where funding can be reallocated to other aspects of the work, to 
ensure that there is opportunity to make the best use of the funding allocated.  
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Section 2 – Quarterly Claim, Milestones and Declaration 
forms  

  
This section includes the key documents required for the claiming of expenditure 
(examples only- grant claim forms will be sent as required per quarter)   
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Schedule 3 
The Authority’s Logo 
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Schedule 4 

Self-Evaluation Template 
 

 
Use this template where the Agreement contains Milestones requiring the Recipient to 
undertake post-Project delivery monitoring and evaluation. Use this template to evaluate 
the impacts and outcomes of the Project. The Recipient must, as a minimum, provide all 
of the information indicated below.  
  

Project Name and Summary  

 

Borough/Organisation Name  

GLA Project Manager  

Manager completing the self-
evaluation 

 

Total GLA Funding for Project  

Total lifetime cost of Project  

Other public/private investment  

Actual Project start date  

Actual Project end date  

 
 
1.0 Executive Summary 
 
 
2.0 Methodology 
 
 
3.0 Project Background, Context and Rationale 
 
 
4.0 Project Aims and Objectives 
  
 
5.0 Using and Sharing the Results from the Evaluation (if appropriate) 
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Schedule 5 
 

Subsidy Control Disclosure Form 
 

 

The GLA is considering giving Assistance or the equivalent of Assistance provided 
under Paragraph 4, Article 3.2 of Part Two of the Trade and Cooperation Agreement 
between the European Union, European Atomic Energy Community and the United 
Kingdom of Great Britain and Northern Ireland up to a maximum of the GLA Funding in 
relation to the Project.  
 
The GLA is required to check whether you will have received Assistance which, when 
combined with the proposed GLA Funding, exceeds the Subsidy Control Threshold as 
defined in Clause 18.35.  
 
Please note if you are part of a group of companies your declaration needs to 
relate to all subsidy or public funds received by all entities within that group for 
these purposes.  
 
If you have (in this fiscal year or the 2 fiscal years prior to that) received any Assistance 
or public funding in respect of costs to which you are intending to apply and to be 
provided to you under the Project you must inform the GLA (through the contact 
provided below) of details of such sums by completing the tables set out below. If you 
have received no such funding please insert “None” in the Amount column in the 
relevant table(s).  
 
Please also provide details of any subsidy not yet received but which you already 
have a legal right to receive during the remainder of this fiscal year. 
 
Accordingly, please complete and return this document having signed and dated it and 
(where applicable) having completed the tables below. Please then return the document 
to [NAME OF CONTRACT] at [ADDRESS]. If you do not return the document signed 
and dated (and provided detail of relevant funding, if any, as requested), the GLA will be 
unable to provide you with the GLA Funding in relation to the Project. 
 

Recipient of 
Assistance/fundin

g 

Purpose of 
Assistance/fundin

g 

Amount Date 

Camden Council  Stage 2 GLA High 
Streets for All 
funding to support 
high street 
improvements in 
Kilburn  

£20,000 Date: 23/11/2021 
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I confirm the above details are correct as at the date below. 
 

Name Position Signature Date 
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Summary sheet for publication 
In compliance with the Local Government Transparency Code 2015 
 
The Greater London Authority must publish details of all grants to voluntary, community and social  
enterprise organisations. By signing the grant agreement above, organisations are also  
accepting the publication of the information set out below (by GLA officers) and confirming its  
accuracy: 

Overarching grants programme: High Streets for All Challenge 
 

Description/Purpose of the grant:  
Brief explanation 
 
 
 

This project will build an innovative an effective community 
partnership to help tackle Kilburn’s challenges and make the 
best of those opportunities collectively. It will empower 
residents, businesses and local groups and partners to 
shape their local high street through a range of activity and 
action to create visible and measurable benefits for Kilburn 
High Road and the residents it serves 
 

The grant is for a total of: £155,000  

The grant is awarded on: 2022/08/10 
 

The grant covers the  
following time period:  
  

From 2022/08/10 to 2023/03/31 

It is awarded to:  London Borough of Camden 
 
 

The recipient is: A voluntary and community sector organisation: 
A social enterprise: 
Other: 

If “Other” please provide more detail 

 

Company or charity 
registration number:  

Company number: ____________ 
Charity number:____________ 

It was awarded by:  Regeneration, Regeneration and Planning 

 
 

The award of this grant was  
formally approved by: 
 

MD2739 

 
IN ORDER FOR THE GLA TO COMPLY WITH THE 2015 LOCAL GOVERNMENT 
TRANSPARENCY CODE,  
THE GLA OFFICER WILL FORWARD THIS SHEET AND THE FUNDING LETTER TO THE  

Y 
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GOVERNANCE TEAM AS SOON AS IT IS SIGNED.(Jack Pascoe jack.pascoe@london.gov.uk / 
Post Point 11 / Tel extension: 4818). 
 




